FDDTE 5 Florida Department of Transportation 12/31/2015
. —
Vendor Ranking Page 1 of 1
Call Order: 003 Contract ID: E1053 Counties: SARASOTA
Letting Date: December 17, 2015 11:00 AM District(s): District 1
Contract Time: 245 WORKING DAYS Min:
Contract Description: SR 789 Project(s):
Percent Of Low
Rank Vendor ID/Name Total Bid Bid
1 F650446255 QUINN CONSTRUCTION, INC. $1,972,999.00 100.00%
2 F591669706 COASTAL MARINE CONSTRUCTION, INC. $2,136,825.29 108.30%
3 F470530367 KIEWIT INFRASTRUCTURE SOUTH CO. $2,186,085.65 110.80%
4 F461187423 SOUTHERN ROAD & BRIDGE, LLC $2,254,283.56 114.26%
5 F592361020 M & J CONSTRUCTION COMPANY OF PINELLAS $2,316,561.18 117.41%
COUNTY, INC.
6 F840915605 PCL CIVIL CONSTRUCTORS, INC. $2,327,433.54 117.96%

NOTE: The posting period for this contract shall begin at 4:00 P.M., Thursday. December 31, 2015 and shall end at 4:00 P.M. Wednesday, January 6, 2016.

"FAILURE TO FILE A PROTEST WITHIN THE TIME PRESCRIBED IN SECTION 120.57(3), FLORIDA STATUTES, OR FAILURE
TO POST THE BOND OR OTHER SECURITY REQUIRED BY LAW WITHIN THE TIME ALLOWED FOR FILING A BOND SHALL
CONSTITUTE A WAIVER OF PROCEEDINGS UNDER CHAPTER 120, FLORIDA STATUTES."

AWARD CONTINGENT UPON
FUNDS APPROVAL BY THE

DEPARTMENT'S COMPTROLLER


pf120mc
Stamp
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Florida Department of Transportation

Tabulation of Bids

12/31/2015

Page 1 of 15

Contract ID: E1053
Letting Date:

Call Order: 003
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0005 0460 115

STRUCTURAL STEEL -
REHABILITATION,
MISCELLANEOUS

0010 0460 6 2
LADDERS & PLATFORMS, REHAB

0015 0465 2460

MOVABLE BRIDGE MACHINERY &
CASTING-REHABILITATION,
RECONDITION, OTHER
MACHINERY COMPONENTS
43486515201

0020 0465 3 17

MOVABLE BRIDGE
COUNTERWEIGHT, F&l, BALANCE
BLOCKS 43486515201

Structures

December 17, 2015

245 WORKING DAYS
SR 789

Quantity and Units

276.000
LB

7,724.000
LB
(1.000)
LS

109.000
EA

Counties: SARASOTA
District(s): District 1
Project(s): N/A

Min:

(1) QUINN CONSTRUCTION,

Max:

(2) COASTAL MARINE

(3) KIEWIT INFRASTRUCTURE

INC. CONSTRUCTION, INC. SOUTH CO.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
33.00000 9,108.00 40.38000 11,144.88 35.00000 9,660.00
12.00000 92,688.00 17.48000 135,015.52 18.00000 139,032.00
66,800.00000 66,800.00 153,120.00000 153,120.00 130,000.00000 130,000.00
430.00000 46,870.00 348.00000 37,932.00 124.00000 13,516.00
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Contract ID:
Letting Date:
Call Order:

Contract Time:

E1053

December 17, 2015
003

245 WORKING DAYS

Contract Description: SR 789

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 Structures

0025 0465 350 1.000

MOVABLE BRIDGE EA

COUNTERWEIGHT, ADJUST

0030 0465 20 (245.000)

MOVABLE BRIDGE- DA

PREVENTATIVE MAINTENANCE &

ROUTINE REPAIR 43486515201

0035 0465 21 245.000

MOVABLE BRIDGE OPERATOR DA

0040 0465 71 3 (1.000)

MOVABLE BRIDGE FUNCTIONAL LS

CHECKOUT, PHASE C

43486515201

0045 0507 70 551.000

ALUMINUM SIDEWALK FLOOR SF

Counties: SARASOTA
District(s): District 1
Project(s): N/A

Min: Max:
(1) QUINN CONSTRUCTION, (2) COASTAL MARINE (3) KIEWIT INFRASTRUCTURE
INC. CONSTRUCTION, INC. SOUTH CO.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

5,000.00000 5,000.00 29,000.00000 29,000.00 35,000.00000 35,000.00
30,000.00000 30,000.00 28,420.00000 28,420.00 24,000.00000 24,000.00
455.00000 111,475.00 362.63000 88,844.35 440.00000 107,800.00
30,000.00000 30,000.00 29,162.40000 29,162.40 35,000.00000 35,000.00
395.00000 217,645.00 232.00000 127,832.00 260.00000 143,260.00
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Contract ID: E1053
Letting Date:
Call Order: 003
Contract Time:
Contract Description:
Line No / Item ID
Item Description
Alt Set / Alt Member

SECTION: 0001

0050 0508 2 1

MOVABLE BRIDGE GATE, F&l

0055 0508 2 6

MOVABLE BRIDGE GATE, REMOVE
& DISPOSE

0060 0508 4

MOVABLE BRIDGE ELECTRICAL
EQUIPMENT, REHABILITATION
43486515201

0065 050872 1

MOVABLE BRIDGE EMERGENCY
GENERATOR , FURNISH & INSTALL

0070 0508 72 4

MOVABLE BRIDGE EMERGENCY
GENERATOR , REMOVE

Structures

December 17, 2015

245 WORKING DAYS
SR 789

Quantity and Units

4.000
AS
4.000
AS

(1.000)

LS

2.000
AS

2.000
AS

Counties: SARASOTA
District(s): District 1
Project(s): N/A

Min: Max:
(1) QUINN CONSTRUCTION, (2) COASTAL MARINE (3) KIEWIT INFRASTRUCTURE
INC. CONSTRUCTION, INC. SOUTH CO.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
37,500.00000 150,000.00 40,122.63000 160,490.52 42,000.00000 168,000.00
1,500.00000 6,000.00 1,638.50000 6,554.00 1,800.00000 7,200.00
275,000.00000 275,000.00 264,409.11000 264,409.11 404,000.00000 404,000.00
69,500.00000 139,000.00 69,085.86000 138,171.72 74,000.00000 148,000.00
7,500.00000 15,000.00 7,275.38000 14,550.76 8,000.00000 16,000.00
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Contract ID:
Letting Date:
Call Order:

Contract Time:

E1053

December 17, 2015
003

245 WORKING DAYS
SR 789

Counties: SARASOTA
District(s): District 1
Project(s): N/A

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0075 0508 77 1

MOVABLE BRIDGE-
REHAB,PROGRAMMABLE LOGIC
CONTROLLER F&l

0080 0508 77 4

MOVABLE BRIDGE-
REHAB,PROGRAMMABLE LOGIC
CONTROLLER REMOVE

0085 0508 79 1

MOVABLE BRIDGE-
REHAB,CONTROL CONSOLE, F&l

0090 0508 79 4

MOVABLE BRIDGE-
REHAB,CONTROL CONSOLE,
REMOVE

Structures

Quantity and Units

1.000
EA

1.000
EA

1.000

EA

1.000
EA

Min: Max:
(1) QUINN CONSTRUCTION, (2) COASTAL MARINE (3) KIEWIT INFRASTRUCTURE
INC. CONSTRUCTION, INC. SOUTH CO.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
305,000.00000 305,000.00 255,055.00000 255,055.00 285,000.00000 285,000.00
8,000.00000 8,000.00 10,889.50000 10,889.50 13,000.00000 13,000.00
131,000.00000 131,000.00 130,935.00000 130,935.00 122,000.00000 122,000.00
6,000.00000 6,000.00 10,759.00000 10,759.00 10,000.00000 10,000.00
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Contract ID: E1053
Letting Date: December 17, 2015
Call Order: 003
Contract Time: 245 WORKING DAYS
Contract Description: SR 789
Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0002 Roadway
0095 0512 1 1 (1.000)
MOVABLE BRIDGE-CONTROL LS

HOUSE, RENOVATE 43486515201
Section Totals:

Life Cycle Costs:
Section Total with LCC:

Counties: SARASOTA
District(s): District 1
Project(s): N/A
Min: Max:

(1) QUINN CONSTRUCTION,

(2) COASTAL MARINE

(3) KIEWIT INFRASTRUCTURE

INC. CONSTRUCTION, INC. SOUTH CO.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
37,403.00000 37,403.00 60,515.75000 60,515.75 62,000.00000 62,000.00

$1,681,989.00

$1,681,989.00

$1,692,801.51 $1,872,468.00

$1,692,801.51 $1,872,468.00
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Contract ID: E1053
Letting Date:
Call Order: 003
Contract Time:
Contract Description:
Line No / Item ID
Item Description
Alt Set / Alt Member

SECTION: 0002

0100 0101 1
MOBILIZATION 43486515201
0105 0102 1

MAINTENANCE OF TRAFFIC
43486515201

0110 0102 60
WORK ZONE SIGN
0115 010274 1

CHANNELIZING DEVICE- TYPES |,
I, DI, VP, DRUM, OR LCD

0120 0102 77

HIGH INTENSITY FLASHING
LIGHTS, TEMP, TYPE B

Roadway

December 17, 2015

245 WORKING DAYS
SR 789

Quantity and Units

(1.000)
LS
(245.000)
DA

294.000
ED
609.000
ED

126.000
ED

Counties: SARASOTA
District(s): District 1
Project(s): N/A

Min:

(1) QUINN CONSTRUCTION,

Max:

(2) COASTAL MARINE

(3) KIEWIT INFRASTRUCTURE

INC. CONSTRUCTION, INC. SOUTH CO.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

179,399.30000 179,399.30 361,848.08000 361,848.08 215,000.00000 215,000.00
60,000.00000 60,000.00 30,577.60000 30,577.60 46,000.00000 46,000.00
0.40000 117.60 0.43000 126.42 2.50000 735.00
0.30000 182.70 0.26000 158.34 0.25000 152.25
0.40000 50.40 0.37000 46.62 0.40000 50.40
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Contract ID: E1053

Letting Date: December 17, 2015
Call Order: 003

245 WORKING DAYS

SR 789

Contract Time:
Contract Description:
Line No / Item ID

Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0002 Roadway
0125 0102 99 84.000
PORTABLE CHANGEABLE ED
MESSAGE SIGN, TEMPORARY
0130 0999 25 (1.000)
INITIAL CONTINGENCY AMOUNT, LS

DO NOT BID 43486515201
Section Totals:

Life Cycle Costs:
Section Total with LCC:

Counties: SARASOTA
District(s): District 1
Project(s): N/A

Min: Max:
(1) QUINN CONSTRUCTION, (2) COASTAL MARINE (3) KIEWIT INFRASTRUCTURE
INC. CONSTRUCTION, INC. SOUTH CO.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

15.00000 1,260.00 15.08000 1,266.72 20.00000 1,680.00
50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00
$291,010.00 $444,023.78 $313,617.65
$291,010.00 $444,023.78 $313,617.65

Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
Contract Grand Totals

() indicates item is bid as Lump Sum

$1,972,999.00

$0.00
$1,972,999.00

$2,136,825.29

$0.00
$2,136,825.29

$2,186,085.65

$0.00
2,186,085.65




FDDTE 5 Florida Department of Transportation 12/31/2015
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Tabulation of Bids Page 8 of 15
Contract ID: E1053 Counties: SARASOTA
Letting Date: December 17, 2015 District(s): District 1
Call Order: 003 Project(s): N/A
Contract Time: 245 WORKING DAYS Min: Max:
Contract Description: SR 789
Line No / Item ID (4) SOUTHERN ROAD & (5) M & J CONSTRUCTION (6) PCL CIVIL

Item Description

Alt Set / Alt Member

SECTION: 0001

0005 0460 115

STRUCTURAL STEEL -
REHABILITATION,
MISCELLANEOUS

0010 0460 6 2
LADDERS & PLATFORMS, REHAB

0015 0465 2460

MOVABLE BRIDGE MACHINERY &
CASTING-REHABILITATION,
RECONDITION, OTHER
MACHINERY COMPONENTS
43486515201

0020 0465 317

MOVABLE BRIDGE
COUNTERWEIGHT, F&I, BALANCE
BLOCKS 43486515201

Structures

Quantity and Units

276.000
LB

7,724.000
LB
(1.000)
LS

109.000
EA

BRIDGE, LLC COMPANY OF PINELLAS CONSTRUCTORS, INC.
COUNTY, INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

274.59000 75,786.84 39.66000 10,946.16 125.00000 34,500.00
12.34000 95,314.16 15.02000 116,014.48 25.00000 193,100.00
47,428.00000 47,428.00| 212,542.28000 212,542.28 85,900.00000 85,900.00
150.00000 16,350.00 446.41000 48,658.69 125.00000 13,625.00




FDDTE 5 Florida Department of Transportation 12/31/2015
. —
Tabulation of Bids Page 9 of 15
Contract ID: E1053 Counties: SARASOTA
Letting Date: December 17, 2015 District(s): District 1
Call Order: 003 Project(s): N/A
Contract Time: 245 WORKING DAYS Min: Max:
Contract Description: SR 789
Line No / Item ID (4) SOUTHERN ROAD & (5) M & J CONSTRUCTION (6) PCL CIVIL

Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 Structures
0025 0465 350 1.000
MOVABLE BRIDGE EA
COUNTERWEIGHT, ADJUST
0030 0465 20 (245.000)
MOVABLE BRIDGE- DA
PREVENTATIVE MAINTENANCE &
ROUTINE REPAIR 43486515201
0035 0465 21 245.000
MOVABLE BRIDGE OPERATOR DA
0040 0465 71 3 (1.000)
MOVABLE BRIDGE FUNCTIONAL LS

CHECKOUT, PHASE C
43486515201

BRIDGE, LLC COMPANY OF PINELLAS CONSTRUCTORS, INC.
COUNTY, INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

47,371.00000 47,371.00 30,048.28000 30,048.28 33,450.00000 33,450.00
150.00000 150.00 43,269.52000 43,269.52 21,150.00000 21,150.00
510.00000 124,950.00 377.88000 92,580.60 400.00000 98,000.00

106,000.00000 106,000.00 34,002.63000 34,002.63 70,650.00000 70,650.00
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Contract ID: E1053
Letting Date:
Call Order: 003
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 Structures

0045 0507 70

ALUMINUM SIDEWALK FLOOR

0050 0508 2 1

MOVABLE BRIDGE GATE, F&l

0055 0508 2 6

MOVABLE BRIDGE GATE, REMOVE
& DISPOSE

0060 0508 4

MOVABLE BRIDGE ELECTRICAL
EQUIPMENT, REHABILITATION
43486515201

0065 050872 1

MOVABLE BRIDGE EMERGENCY
GENERATOR , FURNISH & INSTALL

December 17, 2015

245 WORKING DAYS
SR 789

Quantity and Units

551.000
SF
4.000
AS
4.000
AS

(1.000)

LS

2.000
AS

Counties: SARASOTA
District(s): District 1
Project(s): N/A

Min:

(4) SOUTHERN ROAD &

Max:

(5) M & J CONSTRUCTION

(6) PCL CIVIL

BRIDGE, LLC COMPANY OF PINELLAS CONSTRUCTORS, INC.
COUNTY, INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

140.00000 77,140.00 240.39000 132,454.89 200.00000 110,200.00
55,000.00000 220,000.00 41,572.97000 166,291.88 48,410.00000 193,640.00
644.00000 2,576.00 1,697.73000 6,790.92 435.00000 1,740.00
500,000.00000 500,000.00 267,156.05000 267,156.05 645,000.00000 645,000.00
100,000.00000 200,000.00 71,583.14000 143,166.28 80,000.00000 160,000.00
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Contract ID: E1053
Letting Date:

Call Order: 003
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0070 0508 72 4

MOVABLE BRIDGE EMERGENCY
GENERATOR , REMOVE

0075 0508 77 1

MOVABLE BRIDGE-
REHAB,PROGRAMMABLE LOGIC
CONTROLLER F&l

0080 0508 77 4

MOVABLE BRIDGE-
REHAB,PROGRAMMABLE LOGIC
CONTROLLER REMOVE

0085 050879 1

MOVABLE BRIDGE-
REHAB,CONTROL CONSOLE, Fé&l

Structures

December 17, 2015

245 WORKING DAYS
SR 789

Quantity and Units

2.000
AS

1.000

EA

1.000
EA

1.000
EA

Counties: SARASOTA
District(s): District 1
Project(s): N/A

Min:

(4) SOUTHERN ROAD &

Max:

(5) M & J CONSTRUCTION

(6) PCL CIVIL

BRIDGE, LLC COMPANY OF PINELLAS CONSTRUCTORS, INC.
COUNTY, INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

14,000.00000 28,000.00 7,538.37000 15,076.74 980.00000 1,960.00
370,000.00000 370,000.00 312,351.83000 312,351.83 256,000.00000 256,000.00
1,639.00000 1,639.00 12,214.62000 12,214.62 110.00000 110.00
76,061.00000 76,061.00| 133,865.07000 133,865.07 43,777.00000 43,777.00
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Contract ID: E1053

Letting Date: December 17, 2015
Call Order: 003

245 WORKING DAYS

SR 789

Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0002 Roadway
0090 0508 79 4 1.000
MOVABLE BRIDGE- EA
REHAB,CONTROL CONSOLE,
REMOVE
0095 0512 1 1 (1.000)
MOVABLE BRIDGE-CONTROL LS

HOUSE, RENOVATE 43486515201
Section Totals:

Life Cycle Costs:
Section Total with LCC:

Counties: SARASOTA
District(s): District 1
Project(s): N/A

Min:

(4) SOUTHERN ROAD &

Max:

(5) M & J CONSTRUCTION

(6) PCL CIVIL

Quantity and Units

BRIDGE, LLC COMPANY OF PINELLAS CONSTRUCTORS, INC.
COUNTY, INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
2,300.00000 2,300.00 11,147.91000 11,147.91 545.00000 545.00
86,925.00000 86,925.00 61,203.23000 61,203.23 65,933.00000 65,933.00

$2,077,991.00

$2,077,991.00

$1,849,782.06

$1,849,782.06

$2,029,280.00

$2,029,280.00
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Contract ID: E1053
Letting Date:

Call Order: 003
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0002

0100 0101 1
MOBILIZATION 43486515201
0105 0102 1

MAINTENANCE OF TRAFFIC
43486515201

0110 0102 60
WORK ZONE SIGN
0115 010274 1

CHANNELIZING DEVICE- TYPES |,
I, DI, VP, DRUM, OR LCD

0120 0102 77

HIGH INTENSITY FLASHING
LIGHTS, TEMP, TYPE B

Roadway

December 17, 2015

245 WORKING DAYS
SR 789

Quantity and Units

(1.000)
LS
(245.000)
DA

294.000
ED
609.000
ED

126.000
ED

Counties: SARASOTA
District(s): District 1
Project(s): N/A

Min:

(4) SOUTHERN ROAD &

Max:

(5) M & J CONSTRUCTION

(6) PCL CIVIL

BRIDGE, LLC COMPANY OF PINELLAS CONSTRUCTORS, INC.
COUNTY, INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

100,000.00000 100,000.00 388,312.68000 388,312.68 232,743.35000 232,743.35
24,500.00000 24,500.00 25,982.14000 25,982.14 12,000.00000 12,000.00
0.48000 141.12 0.78000 229.32 1.07000 314.58
0.28000 170.52 0.30000 182.70 0.41000 249.69
0.42000 52.92 0.42000 52.92 0.58000 73.08
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Contract ID: E1053
Letting Date: December 17, 2015
Call Order: 003
Contract Time: 245 WORKING DAYS
Contract Description: SR 789

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0002 Roadway
0125 0102 99 84.000
PORTABLE CHANGEABLE ED
MESSAGE SIGN, TEMPORARY
0130 0999 25 (1.000)
INITIAL CONTINGENCY AMOUNT, LS

DO NOT BID 43486515201
Section Totals:

Life Cycle Costs:
Section Total with LCC:

Contract Item Totals
Contract Time Totals
Contract Life Cycle Costs Totals

Contract Grand Totals

Counties: SARASOTA

District(s): District 1
Project(s): N/A

Quantity and Units

Min: Max:
(4) SOUTHERN ROAD & (5) M & J CONSTRUCTION (6) PCL CIVIL
BRIDGE, LLC COMPANY OF PINELLAS CONSTRUCTORS, INC.
COUNTY, INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

17.00000 1,428.00 24.04000 2,019.36 33.01000 2,772.84
50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00
$176,292.56 $466,779.12 $298,153.54
$176,292.56 $466,779.12 $298,153.54

$2,254,283.56

$0.00
$2,254,283.56

$2,316,561.18

$0.00
$2,316,561.18

$2,327,433.54

$0.00
2,327,433.54
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Contract ID:
Letting Date:
Call Order:

Contract Time:

E1053

December 17, 2015
003

245 WORKING DAYS

Contract Description: SR 789
() indicates item is bid as Lump Sum

Counties: SARASOTA
District(s): District 1
Project(s): N/A
Min: Max:



